Michigan Depart_ment
o ar oarso) I-94 Modernization Commercial/lndustrial Demolition

Construction Manager / General Contractor (CMGC)

PROJECT DESCRIPTION

PROJECT PERIOD |July 2021

PROJECT SCOPE | Demolition of approximately 20 commercial and industrial properties and possibly additional
commercial properties in association with the 1-94 modernization project in the City of Detroit.
Multiple CMGC contractors may be selected for this project, and multiple demolition packages are
anticipated to account for the various sites and acquisition schedules. Environmental risks include
asbestos containing material, HAZMAT/regulated waste, subgrade contamination, underground
storage tanks (UST'’s), air monitoring during demolition, and potential remediation.
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PROGRAMMED CONSTRUCTION COST ANTICIPATED DESIGN-BUILDER PREQUALIFICATION *
JN 130848 $15,000,000 7500-15000 G
ANTICIPATED SCHEDULE ANTICIPATED PRIMARY PROFESSIONAL SERVICE *
Issue Request for Qualifications (RFQ) August 2021 N/A
Statement of Qualifications (SOQ) Due September 2021
Notification of Selection October 2021
Begin Pre-Demolition Services February 2022 ANTICIPATED SECONDARY PROFESSIONAL SERVICE
Demolition TBD PREQUALIFICATION *

N/A
PROJECT ATTRIBUTES
DBE Goal TBD
FOR MORE INFORMATION
Contact:.James Banger, MDOT Inn.ova.tlve * The anticipated prequalification requirements listed are
Contracting Engineer (Rangerj@michigan.gov) subject to change. Additional prequalification
classification(s) may be included in the RFQ and RFP.




